



RATES

A complete electrical control panel would be done on an overall costing.

This is usually broken down into material costs, and labour.

Shipping is usually quoted for separately.

Unless stated by the customer, AMC would design and specify the components used and certify the build.

Control panel design would be finalised before any work commences.

Any additions to the final design would be charged accordingly.

1.0: Material costs: - Should AMC add a fee/costing to any materials purchased for a control panel build or install, then this is at the discretion of AMC.

This fee would cover the costs of sourcing, ordering and disposing of any packaging.

This is at the discretion of AMC.

2.0: In house labour: - Nominal fee is £35.00 PH with an estimate to the time involved (where possible).

Additional work to the final design or final build, may incur additional costs.

Any changes to the specification during or after a build may incur additional costs.

3.0: Design: - Nominal fee for CAD work is £40.00 PH with an estimate as to the time involved (where possible).

4.0: Software Design: - Nominal fee is £450.00 PD with that been a minimum charge.

5.0: Sitework Local: - Day rate of £400.00 weekdays, minimum charge of £100.00 Inc travelling, based on an 8-hour day.

Addition hours charged at £50.00 PH up to a maximum of 4 PD.

5.1: Sitework Travelling: - Day rate of £450.00 regardless of weekdays or weekends, plus the overnight rate (see below) based on an 8-hour day.

Additional hours charged at £50.00 PH up to a maximum of 4 PD.

5.2: Overnight Costing UK based: - An additional £200.00 PM PD (outside of London).

5.3: Overnight Costing London: - An additional £300.00 PM PD.

5.4: Overnight costing Abroad Inc British Isles: - An additional £400.00 PM PD.

5.5: Fuel Allowance: - Charged at the government rate of £0.55 Per mile.

5.6: Parking Fees: - This would depend on availability and location.

5.7: Additional costings for overnight to cover Accommodation, travelling, meals and laundry.